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SONOMA COUNTY COMMUNITY DEVELOPMENT COMMISSION 
PILOT PROJECT TO SAFELY SHELTER HOMELESS PEOPLE 

REQUEST FOR PROPOSALS (RFP)  
ADDENDUM #1 

FEBRUARY 11, 2016 
 

Note to potential proposers: This Addendum #1 is intended to revise, clarify and become a part 
of the Pilot Project to Safely Shelter Homeless People Request for Proposals (RFP) issued on 
January 6, 2016. Please confirm receipt of Addendum #1 in your proposal when submitted. 
 
Under Section G. (Pg. 9) of the Pilot Project to Safely Shelter Homeless People RFP, the 
following schedule changes are being implemented to provide the additional time needed to 
answer the questions submitted by interested parties. An additional amount of time has been added 
to accommodate follow up questions, as well provide additional time to create applications. In 
order to ensure this process is successful in providing positive choices to the Board of Supervisors, 
we are adding a second round of questions and answers to improve communication. 
 
It is the intent of the schedule amendment to ensure a full reply to informational requests as well as 
full and complete proposal responses. The changes are bolded in the chart below. The chart will 
guide the process and replace the chart on Page 9. 
 

Release of Request for Proposals (RFP) January 6, 2016 
Pre-Submission Conference January 20, 2016, 2:00 p.m. 
Written Questions Submitted to Staff  January 29, 2016, 5:00 p.m. 
Responses to Written Questions to Developers February 17, 2016, 5:00 p.m. 
Follow up Written Questions Submitted to Staff February 24, 2016, 5:00 p.m. 
Responses to Second Written Questions to Developers February 26, 2016, 5:00 p.m. 
Deadline for Proposal Submissions  March 14, 2016, 5:00 p.m. 
Proposal Review March 14-21, 2016 
Interview Finalists  Week of March 21, 2016 
Recommendation to the Board of Supervisors for Developer Selection  April 5, 2016 
Execution of Pilot Project Development Agreement April 2016 


